



Interoffice Memorandum

March 29, 2021

TO: Mayor Jerry L. Demings  
-AND-  
County Commissioners

FROM: Joseph C. Kunkel, P.E., Director, Public Works Department

A handwritten signature in black ink, appearing to read "Joseph C. Kunkel".

**CONTACT PERSON: Maricela Torres, P.E., Interim Manager  
Roads and Drainage Division  
PHONE NUMBER: (407) 836-7875**

**SUBJ: Project Addendum to Master Agreement with CSX Transportation, Inc.  
for the Design of Grade Crossing Surface on Space Boulevard**

On October 5, 2010, the County entered into a Master Construction Agreement with CSX Transportation, Inc. (CSXT) establishing the terms and conditions for all future County initiated railroad projects. Therefore, as per the terms of this Agreement, the County would be responsible for the repair or replacement of the grade crossing surface at the CSXT railroad tracks on Space Boulevard. This crossing surface is in poor condition with safety related concerns and needs to be brought to current standards of grade crossing surface.

As per the Agreement, the County is submitting the Project Addendum to Master Agreement to CSXT for a preliminary engineering design of a new grade crossing surface. The cost of the preliminary engineering design is \$15,000 and funds are available in Account #1002-072-5086-3197.

The County Attorney's Office has reviewed the Agreement and find it acceptable.

Action Requested: **Approval and execution of Project Addendum to Master Agreement by and between CSX Transportation, Inc. and Orange County for the design of the grade crossing surface at CSX Railroad Crossing No: 622342T on Space Boulevard, south of Central Florida Parkway and authorization to disburse \$15,000 for the preliminary engineering design. District 4**

JCK/MT/GS/rs

Attachments

PROJECT ADDENDUM

Project: Taft, Orange County, FL; Space Blvd. at CSXT Milepost AOR-1.11, DOT 622342T  
CSXT OP \_\_\_\_\_

**PROJECT ADDENDUM  
TO  
MASTER AGREEMENT**

This Project Addendum ("Addendum") is entered into as of May 17,  
2021, by and between CSX Transportation, Inc., a Virginia corporation with its principal  
place of business in Jacksonville, Florida ("CSXT") and Orange County, a charter county and  
political subdivision of the State of Florida ("County").

EXPLANATORY STATEMENT

- A. CSXT and County entered into a Master Agreement dated October 5, 2010 for use when  
a County initiated highway or utility project passes over, under, adjacent to, or at-grade  
with CSXT's railroad facilities (collectively, the "Projects", individually a "Project").
- B. In addition to the covenants contained in the Master Agreement, it is the purpose of this  
Addendum to provide for the specific Project descriptions, obligations, and  
responsibilities of the parties.

NOW, THEREFORE, in consideration of the foregoing Explanatory Statement and other  
good and valuable consideration, the receipt and sufficiency of which are acknowledged by the  
parties, the parties agree and covenant as follows:

1. The specific Project information is as follows:
- Project Identification:  
Route: Space Blvd. CSXT Milepost: AOR-1.11  
City: Taft DOT/AAR No: 622342T  
County: Orange County Project No.:
  - Description of the Project: PE for Space Blvd. TUB
  - Category of CSXT Work and Estimated Reimbursable Costs:  
 Preliminary Engineering: \$15,000  
 Construction Engineering/Work (Detailed Estimate Attached): \$Const only (no  
PE)

2. Allocation of Work:
  - CSXT. Work to be done by CSXT or its contractor (at sole cost and expense of County) and date(s) for completion: CSX or its consultant to furnish a Track Surface Plan and Profile, and a CSX Force Account Estimate to be used by the County for authorization of the construction work (Estimated 120 days to complete from receipt of project authorization).
  - County. Work to be done by County, and date(s) for completion: 1) Provide information as needed by CSX or its consultant to assist in the preparation of the plan and profile, and CSX Force Account Estimate. Also provide final plan and estimate approval prior to issuance of Amendment to the construction agreement.
3. This Addendum shall be binding upon the parties hereto, their successors, or assigns and all portions of the Master Agreement not specifically changed by this Addendum remain in full force and effect.

REMAINDER OF PAGE LEFT INTENTIONALLY BLANK

IN WITNESS WHEREOF, the parties hereto have caused this Addendum to be executed in duplicate, each by its duly authorized officers as of the date of this Addendum.

Witness as to CSXT:

Amarie J. Olson  
Witness

Cathy B. Hilf  
Notary Public

CSX TRANSPORTATION, INC.


By: Scott Willis  
Scott Willis  
Project Manager – Public Projects

(Corporate Seal)

CATHY B. HILF - Personally known to me, Scott Willis signed this document on 5/17/2021.

I attest to the genuineness of the Corporate Seal, and I further attest that the above named officer is duly authorized to execute this document.

Attest: Mark D. Austin  
By: Mark D. Austin  
As its: Mark D. Austin  
Corporate Secretary



ORANGE COUNTY, FLORIDA

By: Board of County Commissioners

By: Jerry L. Demings

for Jerry L. Demings, County Mayor

Date: APR 27 2021

ATTEST: Phil Diamond, CPA, County Comptroller, As Clerk of the Board of County Commissioners

By: Katie Smith

Deputy Clerk



ESTIMATE SUBJECT TO REVISION AFTER: **3/16/2022** DOT NO.: 622342T  
 CITY: Taft COUNTY: Orange STATE: FL  
 DESCRIPTION: PE for Space Blvd. TUB Installation  
 ZONE: Florida SUB-DIV: Sanford MILE POST: AOR-1.11  
 AGENCY PROJECT NUMBER: Orange County Project

**PRELIMINARY ENGINEERING:**

212	Contracted & Administrative Engineering Services	\$	15,000
	<b>Subtotal</b>	<b>\$</b>	<b>15,000</b>

**CONSTRUCTION ENGINEERING/INSPECTION:**

212	Contracted & Administrative Engineering Services	\$	-
	<b>Subtotal</b>	<b>\$</b>	<b>-</b>

**FLAGGING SERVICE: (Contract Labor)**

70	Labor (Conductor-Flagman)	0	Days @	\$ -	\$ -
50	Labor (Foreman/Inspector)	0	Days @	\$ -	\$ -
70	Additive	137.00%	(Transportation Department)		\$ -
50	Additive	148.00%	(Engineering Department)		\$ -
	<b>Subtotal</b>				<b>\$ -</b>

**SIGNAL & COMMUNICATIONS WORK:**

\$ -

**TRACK WORK:**

\$ -

**PROJECT SUBTOTAL:**

\$ 15,000

900	<b><u>CONTINGENCIES:</u></b>	0.00%	\$ -
-----	------------------------------	-------	------

<b><u>PROJECT TOTAL:</u></b>	*****	\$ 15,000
<b><u>CURRENT AUTHORIZED BUDGET:</u></b>	*****	\$ -
<b><u>TOTAL SUPPLEMENT REQUESTED:</u></b>	*****	<b>\$ 15,000</b>

**DIVISION OF COST:**

Agency	100.00%	\$ 15,000
Railroad	0.00%	\$ -

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource availability, and other factors known as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor's work procedures, and/or other conditions that become apparent once construction commences or during the progress of the work

Office of Chief Engineer Public Projects--Jacksonville, Florida

Estimated prepared by: J Brangenberg - STV

Approved by: **KSW** CSXT Public Project Group

DATE: 03/16/21 REVISED: 01/00/00 DATE: 03/16/21



**Legend**

**Railroad Crossings**  
 OC Maintenance

● YES

— Railroads

Full Maintained

State of Florida

City

CFX



**Space Boulevard - 622342T**

**Project Addendum for Preliminary Engineering Design**

Author: George Shupp  
 Checked by:  
 Date Saved: 3/29/2021

*All data, information, and maps are provided "as is" without warranty or any representation of accuracy, timeliness or completeness.*