This instrument prepared by and after recording return to:

Traffic & Mobility Consultants LLC Attn: Mohammed Abdallah, PE, PTOE 3101 Maguire Boulevard, Suite 265 Orlando, Florida 32803

Parcel ID Number:

34-24-30-6368-00-400

-----[SPACE ABOVE THIS LINE FOR RECORDING DATA]------

### PROPORTIONATE SHARE AGREEMENT FOR BOGGY CREEK PUBLIC STORAGE

### **BOGGY CREEK ROAD**

This Proportionate Share Agreement (the "Agreement"), effective as of the latest date of execution (the "Effective Date"), is made and entered into by and between PUBLIC STORAGE OPERATING COMPANY, a Maryland trust ("Owner"), with its principal place of business at 701 Western Avenue, Glendale, California 91201, and Orange County, a charter county and political subdivision of the State of Florida ("County"), with its principal address at P.O. Box 1393, Orlando, Florida 32802-1393. Owner and County may sometimes be referred to herein individually as "Party" and collectively as "Parties".

WHEREAS, Owner holds fee simple title to certain real property, as generally depicted on Exhibit "A" and more particularly described on Exhibit "B", both of which exhibits are attached hereto and incorporated herein by this reference (the "**Property**"); and

WHEREAS, the Property is located in County Commission District #4, and the proceeds of the PS Payment, as defined herein, will be allocated to Boggy Creek Road; and

WHEREAS, Owner intends to develop the Property as a 141,519 square foot storage facility, referred to and known as Boggy Creek Public Storage (the "**Project**"); and

WHEREAS, Owner received a letter from County dated January 13, 2025, stating that Owner's Capacity Encumbrance Letter ("CEL") application #CEL-24-12-106 for the Project was denied; and

WHEREAS, the Project will generate Five (5) deficient PM Peak Hour trips (the "Excess Trips 1") for the deficient roadway segment on Boggy Creek Road from Central Florida Greeneway to Osceola County Line (the "Deficient Segment 1"), and Zero (0) PM Peak Hour trips were available on the Deficient Segment 1 on the date the CEL was denied, as further described in Exhibit "C" attached hereto and incorporated herein; and

WHEREAS, the Project will generate One (1) deficient PM Peak Hour trip (the "Excess Trip 2") for the deficient roadway segment on Boggy Creek Road from South Access Road to Central Florida Greeneway (the "Deficient Segment 2"), and Zero (0) PM Peak Hour trips were available on Deficient Segment 2 on the date the CEL was denied, as further described in Exhibit "C" attached hereto and incorporated herein; and

WHEREAS, the Excess Trips 1 and Excess Trip 2 shall be referred to herein collectively as the "Excess Trips"; and

WHEREAS, the Deficient Segment 1 and Deficient Segment 2 shall be referred to herein collectively as the "**Deficient Segments**"; and

WHEREAS, the Excess Trips will cause the Deficient Segments to operate below adopted Level of Service standards; therefore, pursuant to Section 163.3180(5)(h), Florida Statutes, as amended, Owner has offered to provide County with proportionate share mitigation for the Excess Trips; and

WHEREAS, Owner and County have agreed that the proportionate share payment necessary to mitigate the impact of the Excess Trips on the Deficient Segments through the current anticipated Project buildout is One Hundred Seventy-Two Thousand Eighty-Seven and 00/100 Dollars (\$172,087.00) (the "**PS Payment**"); and

WHEREAS, County and Owner desire to set forth certain terms, conditions, and agreements between them as to the development of the Property into the Project.

NOW, THEREFORE, in consideration of the premises contained herein and other good and valuable consideration exchanged by and between Owner and County, the receipt and sufficiency of which are hereby acknowledged, the Parties stipulate and agree as follows:

*Section 1. Recitals.* The above recitals are true and correct and are incorporated herein by this reference.

## Section 2. PS Payment; CEL.

(a) Calculation of PS Payment: The amount of the PS Payment for the Deficient Segments, as described in Exhibit "C", totals One Hundred Seventy-Two Thousand Eighty-Seven and 00/100 Dollars (\$172,087.00). This PS Payment was calculated in accordance with the

methodology outlined in Section 163.3180, Florida Statutes, as may be amended. Owner and County agree that the Excess Trips will constitute the Project's impact on the aforementioned Deficient Segments based upon (i) Owner's Traffic Study titled "Boggy Creek Public Storage" prepared by Traffic & Mobility Consultants LLC, dated October, 2024, for Bohler Engineering Florida, LLC (the "Traffic Study"), which is incorporated herein by this reference, and (ii) upon the calculations described in Exhibit "C". The Traffic Study was accepted by the Orange County Transportation Planning Division on January 2, 2025, and is on file and available for inspection with that division (CMS #2024106). Owner and County further acknowledge and agree that the PS Payment as set forth above shall be the final and binding calculation of the amount the Owner is required to pay through the buildout of the currently approved Project as proportionate share mitigation for impacts of the Project upon roadways within County's jurisdiction, notwithstanding any subsequent variance in the actual cost of any improvement(s) to the Deficient Segments or actual traffic /travel impacts created by the Project; provided, however, that if Owner modifies the Project's development program and/or subsequently increases the number of units and/or square footage, as applicable, of the Project, the Project may then be subject to an additional concurrency evaluation and proportionate share agreement as set forth in Subsection 2(d) below. Owner and County further acknowledge and agree that the calculation of an agreement regarding the amount of the PS Payment constitute material inducements for the Parties to enter into this Agreement.

(b)*Timing of PS Payment, Issuance of CEL.* Not later than ninety (90) days following the Effective Date, Owner shall deliver a check to County in the amount of One Hundred Seventy-Two Thousand Eighty-Seven and 00/100 Dollars (\$172,087.00) as the PS Payment. The check shall be made payable to "Orange County Board of County Commissioners" and shall be delivered to the Fiscal and Operational Support Division of the Planning, Environmental, and Development Services Department. Within twenty-one (21) days following its receipt of the PS Payment, if the Property's future land use designation and zoning are consistent with the Project's proposed development, County shall issue a CEL sufficient to encumber traffic capacity for the Project, irrespective of any actual traffic deficiency on the Deficient Segments. Within the time frame provided in the CEL, Owner must reserve the encumbered trips by obtaining a Capacity Reservation Certificate as provided in Section 30-591 of the Orange County Code, as may be amended. An amount equal to the PS Payment shall be applied toward the amount of the initial capacity reservation payment (and any subsequent reservation payment(s), if the initial reservation payment does not exceed the amount of the PS Payment) as further set forth in Section 3 below. In the event Owner has not paid the PS Payment within ninety (90) days after the Effective Date, one extension of ninety (90) additional days may be granted by the manager of County's Transportation Planning Division. In the event Owner has not paid the PS Payment to County within one hundred eighty (180) days after the Effective Date, this Agreement shall become null and void.

(c) Project Development. Recordation of a subdivision plat and/or approval of a commercial site plan for the Project shall not be permitted prior to the issuance of a Capacity Reservation Certificate as contemplated in subparagraph 2(b) above.

(d) Increase in Project Trips. Any change or modification to the Project that increases the unit count and/or square footage, as applicable, may result in an increase in trips on the Deficient Segments or other segments within the transportation impact area, as defined by County. Owner understands and agrees that any such additional trips are neither vested nor otherwise permitted under this Agreement, and that Owner is precluded from asserting any such vesting. In addition, Owner understands and agrees that any such changes resulting in an increase in trips may cause this Agreement to become null and void, and/or may require application for and execution of an additional Proportionate Share Agreement, along with any other required documentation, for the number of increased trips.

(e) Satisfaction of Transportation Improvement Requirements. County hereby acknowledges and agrees that upon Owner's payment of the PS Payment as required herein, and absent any change or modification to the Project as set forth in Subsection 2(d) above, Owner shall be deemed to have satisfied all requirements for the mitigation of the traffic impacts of the Project on all roads affected by the Project within County's jurisdiction through buildout of the Project. Owner shall be entitled to fully and completely develop the Project, without regard to whether improvements to the Deficient Segments are actually constructed; provided, however, Owner shall be required to obtain a Capacity Reservation Certificate prior to the expiration of Owner's Capacity Encumbrance Letter and shall be required to maintain the validity of the Capacity Reservation Certificate in accordance with its terms. Additionally, nothing herein shall be construed to exempt Owner from meeting the requirements of all other applicable laws, rules, regulations, and/or Orange County Code provisions or from making the required payment of transportation and other impact fees applicable to the Project, subject to any credits as set forth in Section 3 below. For avoidance of doubt, nothing herein is intended to, nor shall, constitute prepayment of any densities and/or intensities of development or of any development program.

Section 3. Transportation Impact Fee Credits. County and Owner agree that in accordance with Section 163.3180(5)(h)(2)(e), Florida Statutes, as may be amended, Owner shall receive a credit on a dollar for dollar basis for impact fees, paid or payable in the future for the Project in an amount up to but not exceeding the PS Payment as specifically described in Exhibit "C". County further agrees that such credits may be applied on a dollar for dollar basis against capacity reservation fees at such time as capacity reservation fees may be required to be paid by Owner in connection with the issuance of a Capacity Reservation Certificate as contemplated in Section 2 above. In no event shall Owner receive credits in excess of the PS Payment and in the event the PS Payment exceeds either the applicable transportation impact fees or capacity reservation fees, as the case may be, Owner shall not be entitled to a refund for the amount of the PS Payment in excess of such transportation impact fees or capacity reservation fees. For

Proportionate Share Agreement, Boggy Creek Public Storage Public Storage Operating Company for Boggy Creek Road, 2025

avoidance of doubt, nothing herein is intended to, nor shall, constitute prepayment of any densities and/or intensities of development or of any development program.

*Section 4. No Refund.* The PS Payment (including any capacity reservation fees paid with the PS Payment) is non-refundable and cannot be transferred or applied to another project or property.

*Section 5. Notice.* Any notice delivered with respect to this Agreement shall be in writing and be deemed to be delivered (whether or not actually received) (i) when hand delivered to the person(s) hereinafter designated, or (ii) upon deposit of such notice in the United States Mail, postage prepaid, certified mail, return receipt requested, addressed to the person at the address set forth opposite the party's name below, or to such other address or other person as the party shall have specified by written notice to the other party delivered in accordance herewith:

As to Owner:	Public Storage Operating Company Attn: Scott Cunningham, Vice President 701 Western Avenue Glendale, California 91201
As to County:	Orange County Administrator
	P. O. Box 1393
	Orlando, Florida 32802-1393
With copy to:	Orange County Planning, Environmental, and Development Services Department
	Manager, Fiscal and Operational Support Division
	201 South Rosalind Avenue, 2 <sup>nd</sup> Floor
	Orlando, Florida 32801
	Orange County Public Works Department
	Manager, Transportation Planning Division
	4200 South John Young Parkway, 2 <sup>nd</sup> Floor
	Orlando, Florida 32839
	Orange County Planning, Environmental, and Development
	Services Department
	Manager, Planning Division
	201 South Rosalind Avenue, 2 <sup>nd</sup> Floor
	Orlando, Florida 32801

*Section 6. Covenants Running with the Property.* This Agreement shall be binding upon and shall inure to the benefit and burden of the heirs, legal representatives, successors, and assigns of the Parties, and shall be a covenant running with the Property and be binding upon the successors and assigns of Owner and upon any person, firm, corporation, or entity who may become a successor in interest to the Property.

*Section 7. Recordation of Agreement.* Owner shall record an original of this Agreement in the Public Records of Orange County, Florida, at no expense to County, not later than thirty (30) days after the Effective Date.

*Section 8. Applicable Law.* This Agreement and the provisions contained herein shall be construed, controlled, and interpreted according to the laws of the State of Florida and in accordance with the Orange County Code.

*Section 9. Specific Performance.* County and Owner shall each have the right to enforce the terms and conditions of this Agreement only by an action for specific performance. Venue for any action(s) initiated under or in connection with this Agreement shall lie in the Circuit Court of the Ninth Judicial Circuit in and for Orange County, Florida. With the exception of the timing of the PS Payment as set forth in Section 2(b) hereof, the parties acknowledge and agree that no party shall be considered in default for failure to perform under this Agreement until such party has received written notice, in accordance with Section 5, specifying the nature of such default or failure to perform and said party fails to cure said default or fails to perform within thirty (30) days of receipt of written notice.

*Section 10. Attorney Fees.* In the event either Party brings an action or proceeding including any counterclaim, cross-claim, or third-party claim, against the other Party arising out of this Agreement, each Party in such action or proceeding, including appeals therefrom, shall be responsible for its own attorney and legal fees.

*Section 11. Construction of Agreement; Severability.* Captions of the Sections and Subsections of this Agreement are for convenience and reference only; any words contained therein shall in no way be held to explain, modify, amplify, or aid in the interpretation, construction, or meaning of the provisions of this Agreement. If any provision of this Agreement, the deletion of which would not adversely affect the receipt of any material benefits by any party hereunder or substantially increase the burden of any party hereunder, shall be held to be invalid or unenforceable to any extent by a court of competent jurisdiction, the same shall not affect in any respect whatsoever the validity or enforceability of the remainder of this Agreement.

*Section 12. Amendments*. No amendment, modification, or other change(s) to this Agreement shall be binding upon the parties unless in writing and formally executed by all of the parties.

*Section 13. Termination.* In the event either (i) Owner has not paid the PS Payment to County within one hundred eighty (180) days after the Effective Date, as contemplated in Subsection 2(b), or (ii) Owner has timely paid the PS Payment to County and the Project has been constructed on the Property and completed, pursuant to a County building permit, this Agreement shall automatically terminate and thereafter be null and void for all purposes.

*Section 14. Counterparts.* This Agreement may be executed in up to two (2) counterparts, each of which shall be deemed to be an original and both of which together shall constitute one and the same instrument.

[Signatures appear on following pages]

IN WITNESS WHEREOF, the parties have caused this Agreement to be duly executed by their respective duly authorized representatives on the dates set forth below.

### "COUNTY"

ORANGE COUNTY, FLORIDA By: Board of County Commissioners

By:\_\_\_\_\_

Jerry L. Demings Orange County Mayor

Date: \_\_\_\_\_

ATTEST: Phil Diamond, CPA, County Comptroller As Clerk of the Board of County Commissioners

By: \_\_\_\_\_

Deputy Clerk

Print Name: \_\_\_\_\_

Proportionate Share Agreement, Boggy Creek Public Storage Public Storage Operating Company for Boggy Creek Road, 2025

WITNESSES:

Signature of Witness

M Cowen Print Name: Danie

Mailing Address: 2200K Avenue

Juste 200, 600x

Signature of Witness

Print Name: DAN WESTERVER

Mailing Address: 924 MANGIZOUE Dr.

### "OWNER"

PUBLIC STORAGE OPERATING COMPANY, a Maryland trust By:

Print Name: Scott Cunningham


Title: Vice President

	Tavas
STATE OF:	IEXUS
<b>COUNTY OF:</b>	COllin

THINKE JHNEA	anto:
(Notary Stamp)	Signature of Notary Public Print Name: HVEDDEA MUES
0 ° OF TE	Notary Public, State of: Texas
1111, 08-24-202 Juni	Commission Expires: 08 24 2027
08-24-2021	(mm/dd/yyyy)

### Exhibit "A"

## **"BOGGY CREEK PUBLIC STORAGE"**



# **Project Location Map**

### Exhibit "B"

#### **"BOGGY CREEK PUBLIC STORAGE "**

#### Parcel ID: 34-24-30-6368-00-400

# **Legal Description:**

THE NORTH ONE-HALF OF LOT 40, ORLANDO KISSIMMEE FARMS, ACCORDING TO THE PLAY THEREOF AS RECORDED IN PLAT BOOK O, PAGE 117 , OF THE PUBLIC RECORDS OF ORANGE COUNTY, FLORIDA; LESS AND EXCEPT THAT PART TAKEN IN THAT CERTAIN STIPULATED ORDER OF TAKING AS TO PARCEL 8031 RECORDED IN OFFICIAL RECORDS INSTRUMENT NO. 20180135383, PUBLIC RECORDS OF ORANGE COUNTY, FLORIDA.

# Exhibit "C"

# **"BOGGY CREEK PUBLIC STORAGE"**

### **DEFICIENT SEGMENT 1**

Log of Project Contributions Boggy Creek Road (Central Florida Greeneway to Osceola County Line)

		Roi	adway I	Roadway Improvement Project Information	nt Projec	t Informat	tion			
Planned Improvement Roadway(s)	Limits of Improve	Limits of Improvement (From - To)	Segment Length	Adopted LOS	Existing Generalized Capacity	Type of Improvement	Improved Generalized Capacity	Capacity Increase	Total Project Cost / Trip	Cost / Trip
Boggy Creek Rd	Central Florida Greenway	Osceola County Line	1.46	Е	2000	Widen from 4 to 6 lanes	3020	1020	\$30,816,991	\$30,213
		C	ounty 5	County Share of Improvement	Iproveme	int				
Planned Improvement Roadway(s)	Limits of Improve	Limits of Improvement (From - To)	Segment Length	Adopted LOS	Existing Generalized Capacity	Backlogged Trips	Improved Generalized Capacity	Capacity Increase	County (Backlog) Responsibility	
Boggy Creek Rd	Central Florida Greenway	Central Florida Osceola County Greenway Line	1.46	Е	2000	528	3020	1020	<b>\$</b> 15,852,325	

Planned Improvement Planned Improvement I Limits of Improvement (From - To) Length Adopted LOS Capacity Capacity Increase Generalized Gene					Developer S	Share of I	mprovem	ent				
d Central Florida Osceola County Greenway Line 1.46 E 2000 3020 1020 528 422	Planned Improvement Roadway(s)	Limits of Improve	ement (From - To)	Segment Length	Adopted LOS	Existing Generalized Capacity	Improved Generalized Capacity		Backlogged Trips		Remaining Project Cost	Cost / Trip
	loggy Creek Rd	Central Florida Greenway		1.48	Е	2000	3020	1020	528	482	\$14,864,688	\$30,213

	Γo	Log of Project Contributions	ions	
	Date	Project	Project Trips	Prop Share
Existing	Nov-20	Existing plus Committed	139	\$2,327,694
,	Apr-21	Tyson Ranch Townhomes	52	\$963,126
	Jun-22	Tyson Ranch Self Storage	~	\$57,765
	Aug-22	Tapestry Nona	32	\$616,160
	Jan-23	Nona West Phase 2	Ŗ	\$856,635
	May-23	Bernette Place	78	\$1,713,270
	Aug-23	Ginn Prop PD /Greenway Oaks	27	\$583,055
	Jan-24	Tyson Ranch MFU	88	\$1,273,970
	Jan-24	Tyson Ranch Hotel	4	\$900,565
	Jan-24	Tyson Ranch Retail	12	\$263,590
	Mar-24	Simpson Rd MFU	46	\$1,010,390
	Sep-24	Greenway Park Car Dealership	-	\$21,965
		Backlogged Totals:	528	\$10,598,245
Proposed Dec-24	Deo-24	Boggy Creek Public Storage	5	\$151,085
				\$0
				\$0
				\$0
				<b>\$</b> 0
		Totals:	533	\$10,749,310

## Exhibit "C"

# **"BOGGY CREEK PUBLIC STORAGE"**

# **DEFICIENT SEGMENT 2**

Log of Project Contributions Boggy Creek Road (South Access Road to Central Florida Greeneway)

					667			`	<b></b>			
	·							Cost / Trip	\$21,022	2/21/25		
	Cost / Trip	\$21,022						Remaining Project Cost	\$10,783,784	Updated: 2/21/25		
	Total Project Cost	\$25,645,647			County (Backlog) Responsibility	\$14,861,862		Capacity Increase for New Development	513			
	Capacity Increase	1220			Capacity Increase	1220		Backlogge d Trips	707			
-	Improved Generalized Capacity	3620			Improved Generalized Capacity	3620		Capacity Increase	1220			Prop
t Informatio	Type of improvement	Widen from 4 to 6 lanes			Backlogged Trips	707	Improvemen	Improved Generalized Capacity	3620			Project
Roadway Improvement Project Information	Extering Generalized Capacity	2400		county snare or improvement	Externing Generalized Capacity	2400	Developer Share of Improvement	Existing Generalized Capacity	2400		ributions	Pro
oadway Impr	segment Length Adopted LOS	ш	Annual about	county snare	Adopted LOS	w	)eQ	Adopted LOS	ш		Log of Project Contributions	
œ	Segment Length	0.81				0.81			0.81		og of Pı	
	Limits of improvement (From - Segment To)	Central FI Greeneway			Limits of Improvement (From - Segment To)	Central FI Greeneway		Limits of Improvement (From - Segment To)	Central FI Greeneway			
	Limits of impro	S. Access Rd			Limits of Impro	S. Access Rd		Limits of Impro	S. Access Rd			
	Pranned Improvement Roadway(s)	Boggy Creek Rd			Ptanned Improvement Roadway(s)	Boggy Creek Rd		Planned Improvement Roadway(8)	Boggy Creek Rd			ł

		Log of Project Contributions		
	Date	Project	Project Trips	Prop Share
Existing Nov-22	Nov-22	Existing plus Committed	672	\$11,239,872
	Mar-24	Simpson Rd MFU	21	\$372,519
	Sep-24	Greenway Park Car Dealership	14	\$248,346
		Backlogged Totals:	707	\$11,860,737
Proposed Dec-24	Dec-24	Boggy Creek Public Storage	1	\$21,022
				\$0
				\$0
				\$0
				\$0
		Totals:	708	\$11,881,759